BP SCREENS. INC.

Proposal

bplanchart@bpscreens.c...

7853 Gunn Hwy #388 Tampa, FL 33626-1611

То

Phone #	Fax#	Date	Proposal #	
(813) 920-5994	(813) 333-1196	3/14/2025	B20011452	

E-mail

			Job Site				
Heather Hills Appartments Att: David Meyers				Heather Hills Appartments Att: David Meyers			
	Terms	Sales Rep	. Acct #	Time Line	Comments		
	To be agreed	BP		To be Agreed	2 Car Unit 1		
Des	cription		Qty	Rate	Total		
NOTE: This proposal is for Remodel / repair on the existing storm damaged carport at Unit 1 with 2 car opening Labor and materials to Replace / install a Free Standing Aluminum Carport 16'-0' x 20'-0' by approx. 8'-0" high from pavement on front side 8'-0" and slit lower on Back side beam height using the white extrusion for frame work with two beams and bracing to include four (4) = (4x4 by .125) posts inserted into existing 3x3 lb posts on top of existing concrete footer Dow . Aluminum 3" riser pans .030 white 20'-0" x 20'-0" with white gutter, valance and Cut out two drain holes 14" wide for drain. See as Follow:			8,475	.00 8,475.00			
Thank you for this opport forward in serving you'll	Γhank you for this opportunity to earn your business, and we look forward in serving you'll		and we look	Total			
				Payments/Cr	edits		
			Balance Due				

Lic. # RX-0066755

BP SCREENS. INC.

Proposal

bplanchart@bpscreens.c...

7853 Gunn Hwy #388 Tampa, FL 33626-1611

Phone #	Fax#	Date	Proposal #	
(813) 920-5994	(813) 333-1196	3/14/2025	B20011452	

E-mail

То				Job Site			
Heather Hills Appartments Att: David Meyers			I .	Heather Hills Appartments Att: David Meyers			
	Terms	Sales Rep).	Acct #	Time Line	Comments	
	To be agreed	BP			To be Agreed	2 Car Unit 1	
Des	scription		C	ty	Rate	Total	
Specification as follow: Aluminum roof = White 3" Riser .030 Pans 5 Rib Gutter & valance = Bronze .030 Roll Form Cut out two drain holes 14" wide for drain Beams = 2x8 White SMB Cross beams = White Post = Bronze 4x4 .125 Posts This bid does not cover any visual damages, unforeseen circumstances, work beyond original scope of contract, construction ares and structural of building additional requirement needed and unforeseen code compliance or any extra work needed to complete project.							
Thank you for this opportunity to earn your busines forward in serving you'll		r business,	and we l	ook	Total		
					Payments/Cre	edits	
					Balance Due		

Lic. # RX-0066755

BP SCREENS. INC.

Proposal

7853 Gunn Hwy #388 Tampa, FL 33626-1611

Phone #	Fax#	Date	Proposal #	
(813) 920-5994	(813) 333-1196	3/14/2025	B20011452	

			E-1	mail bp	pplanchart@bpscreens.c		
То			Job Site	Job Site			
Heather Hills Appartments Att: David Meyers				Heather Hills Appartments Att: David Meyers			
	Terms	Sales Rep	o. Acct #	Time Line	C	Comments	
	To be agreed	BP		To be Agreed	. 20	Car Unit 1	
Des	cription		Qty	Rate		Total	
Job price may increase based on supply and demand. The deduction of \$360.00 cost of the Roll Form Gutteris an option. The option has to be in written.							
Thank you for this opport forward in serving you'll		r business,	and we look	Total		\$8,475.00	
This proposal may be withdrawn by BP Screens, Inc. if not accepted within 15				Payments/C	redits	\$0.00	
days. All of BP Screens, Inc. contract agreement will apply to this proposal and as part of			Balance Due \$8,475.00				
All of BP Screens, Inc. contratthe contract terms.	act agreement will app	ory to this pro	oposal and as part of				
Date://2025 Accepted by:				Lic #	RX-0066	5755	
Submitted by: Approved by:				Lic. #	1471-0000	,,,,,	